NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 7/28/2010

Control 0914-22-050
Project BR 2005(214)
Highway CR

County CALDWELL

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS

PRQIECT: BR 2005(214) CONTROL:

COUNTY:  CALDWELL
LETTI NG 08/10/ 2010
REFERENCE NO 0726
PROPCSAL ADDENDUMS

PROPCSAL COVER
Bl D I NSERTS (SH. NO.:
GENERAL NOTES (SH. NO.:
X SPEC LI ST (SH. NO.: 2 OF 3.
X SPECI AL PROVI Sl ONS:
ADDED:. 008---070
DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER SEE CHANGES BELOW

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PROPOSAL:

*kkkkkkk*

SPEC LI ST -

ADDED SPECI AL PROVI SI ON 008---070 TO SPEC LI ST.

0914-22-050




CONTROL : 0914-22-050
PRQJECT : BR 2005(214)
H GAVWAY : CR

COUNTY CALDWELL

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 110
| TEM 132
| TEM 160
| TEM 164
| TEM 168
| TEM 247
| TEM 416
| TEM 420
| TEM 422
| TEM 425

| TEM 428
| TEM 432
| TEM 450
| TEM 454
| TEM 496
| TEM 497
| TEM 500
| TEM 502
| TEM 506

| TEM 540
| TEM 544
| TEM 658

SPECI AL PROVI SI ONS:

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REMENTS AND COVENANTS
PREPARI NG Rl GHT OF WAY (103)

EXCAVATI ON (132)

EMBANKMVENT ( 100) ( 204) ( 210) ( 400)

TOPSOI L

SEEDI NG FOR EROSI ON CONTROL ( 166) (168)

VEGETATI VE WATERI NG

FLEXI BLE BASE (204) (210)

DRI LLED SHAFT FOUNDATI ONS (420) (421) (440) (448)
CONCRETE STRUCTURES (400) (421) (426) (427) (440) ( 448)
REI NFORCED CONCRETE SLAB (420) (421) (424) (426) ( 440)
PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)
(421) (424) (426) (427) (434) (440) (442)

CONCRETE SURFACE TREATMENT (427)

Rl PRAP

RAI LI NG (420) (421) (440)

BRI DGE EXPANSI ON JOI NTS (442)

REMOVI NG STRUCTURES

SALE OF SALVAGEABLE MATERI AL

MOBI LI ZATI ON

BARRI CADES, S| GNS, AND TRAFFI C HANDLI NG

TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS

METAL BEAM GUARD FENCE (421) (445) (529) (544)

GUARDRAI L END TREATMENTS

DELI NEATOR AND OBJECT MARKER ASSEMBLI ES (445)

SPECI AL PROVI SI ONS W LL GOVERN AND TAKE
PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED




HEREON WHEREVER | N CONFLI CT THEREW TH.

REQUI RED CONTRACT PROVI SI ONS, FEDERAL- Al D CONSTRUCTI ON CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECI AL PROVI SI ON " PARTNERI NG' (000---002)

SPECI AL PROVI SI ON "NOTI CE TO ALL BI DDERS" (000---003)

SPECI AL PROVI SI ON " NOTI CE OF REQUI REMENT FOR AFFI RVATI VE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNI TY" (000---004)

SPECI AL PROVI SI ON " STANDARD FEDERAL EQUAL ENMPLOYMENT OPPCORTUN TY
CONSTRUCTI ON CONTRACT SPECI FI CATI ONS" (000- - - 006)

SPECI AL PROVI SI ON " CERTI FI CATI ON OF NONDI SCRI M NATI ON | N EMPLOYMENT"

(000- - - 009)
SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

SPECI AL PROVI SI ON " DI SADVANTAGED BUSI NESS ENTERPRI SE | N FEDERAL- Al D
CONSTRUCTI ON' (000---461)

SPECI AL PROVI SI ON " NOTI CE OF CHANGES TO U.S. DEPARTMENT OF LABOR
REQUI RED PAYROLL | NFORMATI ON* (000--1483)

SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES" (000--1493)

SPECI AL PROVI SI ON " ON- THE- JOB TRAI NI NG PROGRAM' ( 000- - 1676)

SPECI AL PROVI SION TO | TEM 1 (001---011)

SPECI AL PROVI SION  TO | TEM 2 (002---017)

SPECI AL PROVI SION TO | TEM 3 (003---033)

SPECI AL PROVI SION TO | TEM 4 (004---017)

SPECI AL PROVI SION TO | TEM 5 (005---004)

SPECI AL PROVI SION  TO | TEM 6 (006- --030)

SPECI AL PROVI SI ONS TO | TEM 7 (007---213)(007- - - 639)
SPECI AL PROVI SI ONS TO | TEM 8 (008---006)(008---070) (008---119)
SPECI AL PROVI SI ONS TO | TEM 9 (009- --009) (009- - - 015)
SPECIAL PROVISION TO ITEM 100 (100---002)

SPECIAL PROVISION TO ITEM 164 (164---002)

SPECIAL PROVISION TO ITEM 166 (166---001)
SPECI AL PROVISION TO I TEM 247 (247---033)
SPECI AL PROVISION TO ITEM 420 (420---002)
SPECI AL PROVISION TO ITEM 421 (421---035)
SPECI AL PROVISION TO ITEM 424 (424---002)
SPECI AL PROVISION TO ITEM 425 (425---001)
SPECI AL PROVISION TO ITEM 428 (428---001)
SPECI AL PROVISION TO ITEM 434 (434---003)
SPECI AL PROVISION TO ITEM 440 (440---002)
SPECI AL PROVISION TO ITEM 442 (442---016)
SPECI AL PROVISION TO ITEM 448 (448---002)
SPECI AL PROVISION TO ITEM 450 (450---001)
SPECI AL PROVISION TO ITEM 500 (500---005)
SPECIAL PROVISION TO ITEM 502 (502---033)
SPECI AL PROVISION TO ITEM 506 (506---011)
SPECI AL PROVISION TO ITEM 540 (540---015)
SPECI AL PROVISION TO ITEM 544 (544---001)

SPECI AL SPECI FI CATI ONS:




GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH

------- PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, | F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL

PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications

SPECIAL PROVISION
008---070
Prosecution and Progress

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or
requirements of this Item are waived or changed hereby.

This Item is supplemented by the following:

8.11. Incentive Using Road-User Cost or Contract Administration Liquidated
Damage Values and Disincentive Using Road-User Cost. This special provision
is for the application of incentives and disincentives as follows:

incentives for early Contract completion using contract administration liquidated
damage or substantial completion of work ahead of time using daily road-user
cost values as basis and

disincentives for late substantial completion of work using daily road-user costs.

Incentive provisions, based on contract administration liquidated damages, will
apply when shown on the plans. Incentive provisions, based on road-user cost, will
apply when shown on the plans. Disincentive provisions, based on road-user cost,
will apply when road-user cost incentive provisions are shown on the plans. The
disincentive provisions, based on road-user cost, will also apply when shown
separately on the plans (without an associated road-user cost incentive). Definitions
are as follows:

Contract Completion - The final acceptance date (day) unless performance,
establishment and maintenance periods occur. In the case of performance,
establishment and maintenance periods, completion shall be considered when all
work is complete and accepted except for performance, establishment and
maintenance periods, with time computed to the suspension of time charges for
the acceptance process.

Substantial Completion of Work - The date (day) when all project work (or the
work for a specified milestone or phase) requiring lane or shoulder closures or
obstructions is completed, and traffic is following the lane arrangement as shown
on the plans for the finished roadway (or the specified milestone or phase of
work); all pavement construction and resurfacing are complete; and traffic
control devices and pavement markings are in their final position (or as called
for on the plans for the specified milestone of work). The Engineer may make
an exception for permanent pavement markings provided the lack of markings
does not cause a disruption to traffic flow or an unsafe condition for the traveling
public, and work zone pavement markings are in place.

1-3 008---070
03-07



When A + B Bidding provisions are included in the Contract, the B working days
bid will be considered as the time allowed for completion, contract or substantial as
applicable. In addition, the plans will show either the number of working days or a
specific date for the purposes of computing substantial completion incentives or
disincentives.

Time charge adjustments will be made in accordance with the schedule required to
meet Article 8.1, “Prosecution of Work” and Avrticle 8.2, “Progress Schedules,” the
proposal, and the plans. For Contracts with milestone dates, time charges for the
completion incentives and disincentives will not be adjusted for weather, weekends,
holidays, or other unforeseeable events not under the control or responsibility of the
Department. However, time charges for completion incentives or disincentives may
be adjusted by the Engineer when;

e work, under the control of the Department, such as extension of limits or
changes in scope, change the actual duration of completion,

e delays occur due to unadjusted utilities or unclear right-or-way when clearance is
not the responsibility of the Contractor, or

e catastrophic events occur, such as a declared state of emergency or natural
disaster, if the event directly affects the Contractor’s prosecution.

A. Incentives. When shown on the plans and in accordance with the Contract, the
Department will pay an incentive for the early Contract completion or
substantial completion of work under the number of working days stipulated in
the Contract. The maximum number of working days used in computing the
credit will be 30 days for each milestone and Contract completion incentive
unless otherwise shown in the Contract. The amount of the credit will be added
to money due or to become due to the Contractor.

1. Early Contract Completion Incentive. The incentive will be based on the
difference between the actual early Contract completion days and the
Contract completion days in the Contract. The difference will then be
multiplied by the daily contract administration liquidated damage value
shown in the proposal.

2. Early Substantial Completion of Work Incentive. The incentive will be
based on the differences between the actual early substantial completion of
work and the Contract days allowed to substantially complete the work (or
the specified milestone or phase of work). The difference will then be
multiplied by the daily road-user cost values specified for substantial
Contract completion (or road-user cost specified for the corresponding
milestone or phase of work).

B. Disincentives for Failure to Substantially Complete Work on Time. When
shown on the plans and in accordance with the Contract, failure to substantially
complete the work (or specified milestone or phase of work) within the
established number of working days will result in the assessment of
disincentives using the daily road-user cost shown on the plans for each
working day in excess of those allowed. The road-user cost disincentive
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deductions will be in addition to any Contract administration liquidated
damages, in accordance with Article 8.5, “Failure to Complete Work on Time.”
The amount of the disincentive will be deducted from money due or to become
due to the Contractor. The road-user cost disincentives will be assessed not as a
penalty, but for added expense incurred by the traveling public.
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